I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 001 Proposal ID: 12-C012-075

Proposed Contract Period: Late Start Date of 09/06/11 with 35 WORK DAYS

Project(s):
Project No: STP-ES-C012(75)--81-12
County: BUTLER
Type of Work: BRIDGE REHABILITATION
Route: SHELL ROCK RIVER Length: 0.00 miles
Location: BRIDGE REPAIR AND DECK REPLACEMENT NEAR
CLARKSVILLE AT SHELL ROCK RIVER



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 002 Proposal ID: 20-0352-295-A

Proposed Contract Period: By individual sites.
Site 01: TO BUILD CROSSOVERS AT STA. 203+00 AND STA. 319+00
Late Start Date of 09/12/11 with 30 WORK DAYS
Site 03: PROJECT CLEAN UP
Approx Start Date of 09/17/12 with 20 WORK DAYS

Proposal Note:

*** SITE 02 A+B BIDDING ***
ARTICLE 1112 A+B BIDDING SHALL APPLY TO SITE 02
WITH THE FOLLOWING CONDITIONS:

DAILY ROAD USER COST: $2,500.00/DAY.

MAXIMUM NUMBER OF CALENDAR DAYS ALLOWED: 150
THE ROAD USER COST PER CALENDAR DAY (DAILY ROAD USER COST)
SHOWN IN THE PROPOSAL INCLUDES COSTS TO THE TRAVELING PUBLIC
AND DAMAGES TO THE CONTRACTING AUTHORITY WHEN TRAFFIC ON
1-35 1S HEAD-TO-HEAD.
THE DOLLAR AMOUNT "*LIQUIDATED DAMAGES®" FOR THE TIME BID
SITE IS EQUAL TO THE DAILY ROAD USER COST. THE DISINCENTIVE
ASSESSMENT/ INCENTIVE PAYMENT 1S EQUAL TO THE DAILY ROAD USER
COST.

*** CRITICAL CLOSURE ACTIVITY ***
THE CRITICAL CLOSURE ACTIVITY IS WHEN THE 1-35 TRAFFIC 1S
HEAD-TO-HEAD.

Project(s):
Project No: BRFIMX-035-2(295)37--14-20
County: CLARKE
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: 1-35 Length: 0.00 miles
Location: OVER S. SQUAW CREEK
0.7 MILE N. OF 1A. 152(NBL)

Project No: BRFIMX-035-2(299)39--14-20
County: CLARKE
Type of Work: BRIDGE REPLACEMENT - STEEL GIRDER

Route: 1-35 Length: 0.00 miles
Location: OVER SQUAW CREEK 2.5 MILES N. OF IA. 152
(NBL)
Item No. Item Description Quantity/Unit

SECTION NO. 0001
DESIGN NO. 0311; A 201"-4 X 40"-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE BRFIMX-035-2(295)37--14-20

2403-0100010 STRUCT CONC (BRIDGE) 580 CY
2404-7775000 REINFORC STEEL 31,776 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 96,452 LB

SECTION NO. 0002
ROADWAY ITEMS



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
BRFIMX-035-2(295)37--14-20

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 4,378
2303-0062500 HMA (30M ESAL) INTERMEDIATE, 1/2" 1,360
2303-0063502 HMA (30M ESAL) SURF, 1/2', FRIC L-2 435

SECTION NO. 0003
ALTERNATE "AA®" OPTION 1: PAVED PCC SHOULDERS
BID THIS SECTION IF ALTERNATE “AA" OPTION 1 IS CHOSEN (295)
2122-5190007 PAVED SHLD, PCC, 7" 356
SECTION NO. 0005
DESIGN NO. 0111; A 260"-0 X 40"-0 ROLLED STEEL BEAM BRIDGE
BRFIMX-035-2(299)39--14-20

2403-0100010 STRUCT CONC (BRIDGE) 662
2404-7775000 REINFORC STEEL 37,418
2404-7775005 REINFORC STEEL, EPOXY COATED 121,702

SECTION NO. 0006
ROADWAY 1TEMS
BRFIMX-035-2(299)39--14-20

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 2,792
2303-0062500 HMA (30M ESAL) INTERMEDIATE, 1/2" 396
2303-0063502 HMA (30M ESAL) SURF, 1/2*", FRIC L-2 252

SECTION NO. 0007
ALTERNATE "BB" OPTION 1: PAVED PCC SHOULDERS
BID THIS SECTION IF ALTERNATE *"BB" OPTION 1 1S CHOSEN (299)
2122-5190007 PAVED SHLD, PCC, 7" 347
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I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 003 Proposal ID: 28-C028-075

Proposed Contract Period: Late Start Date of 08/22/11 with 40 WORK DAYS

Project(s):
Project No: FM-C028(75)--55-28
County: DELAWARE
Type of Work: BRIDGE REPLACEMENT - OTHER
Route: SHERWOOD ROAD Length: 0.02 miles
Location: OVER AN UNNAMED STREAM IN SECTION 17 OF NORTH FORK TOWSHIP,
APPROX. .1 MILES NORTH OF 250TH ST.

SECTION NO. 0001
ITEMS FOR A 30"-0 X 30"-0 PRECAST PANEL BRIDGE

2403-0100010 STRUCT CONC (BRIDGE) 11 CY
2404-7775000 REINFORC STEEL 1,438 LB



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 004 Proposal ID: 29-0615-500

Proposed Contract Period: Late Start Date of 10/17/11 with 10 WORK DAYS

Proposal Note:
***  DEFINITION OF MAINTENANCE BRIDGE NUMBERS ***

THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS
AS SHOWN FOR THE FOLLOWING EXAMPLE:

. BRIDGE NO. 5210.90380:

. (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.)
. {52}10.90380 =~ COUNTY NO. WHERE THE BRIDGE IS LOCATED

. 52{10.9}0380  MILEPOST LOCATION - SHOWN ONLY UP TO 99.9
] (ACTUAL MILEPOST COULD BE 110.9 OR 210.9)
. 5210.9{0}380  LOCATION OF BRIDGE RELATIVE TO THE ROUTE
] (ALPHA VALUES;

] 0 = OVER, R
] A = RAMP, S
. 5210.90{380}  3-DIGIT ROUTE

RIGHT, L = LEFT,
SINGLE)

THIS PROPOSAL/CONTRACT INCLUDES WORK TO BE DONE ON THE
FOLLOWING BRIDGES:

. 2958.75061

Project(s):
Project No: MB-061-5(500)59--77-29
County: DES MOINES
Type of Work: BRIDGE REPAIR
Route: U.S. 61 Length: 0.00 miles
Location: OVER SMITH CREEK, LOCATED 1.0 MI. SOUTH OF LOUISA CO. LINE



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 005 Proposal ID: 29-0615-501

Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Proposal Note:
***  DEFINITION OF MAINTENANCE BRIDGE NUMBERS ***

THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS
AS SHOWN FOR THE FOLLOWING EXAMPLE:

. BRIDGE NO. 5210.90380:

. (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.)
. {52}10.90380 =~ COUNTY NO. WHERE THE BRIDGE IS LOCATED

. 52{10.9}0380  MILEPOST LOCATION - SHOWN ONLY UP TO 99.9
] (ACTUAL MILEPOST COULD BE 110.9 OR 210.9)
. 5210.9{0}380  LOCATION OF BRIDGE RELATIVE TO THE ROUTE
] (ALPHA VALUES;

] 0 = OVER, R
] A = RAMP, S
. 5210.90{380}  3-DIGIT ROUTE

RIGHT, L = LEFT,
SINGLE)

THIS PROPOSAL/CONTRACT INCLUDES WORK TO BE DONE ON THE
FOLLOWING BRIDGES:

. 2941.45061

Project(s):
Project No: MB-061-5(501)41--77-29
County: DES MOINES
Type of Work: BRIDGE REPAIR
Route: U.S. 61 Length: 0.00 miles
Location: OVER U.S. 34, LOCATED IN BURLINGTON AT THE JCT. OF U.S. 34



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 006 Proposal ID: 35-C035-049
Proposed Contract Period: Late Start Date of 10/24/11 with 130 WORK DAYS

Proposal Note:
*** WORK RESTRICTION ***
THE TWO BRIDGES SHALL BE CONSTRUCTED ONE AT A TIME WITH
DIVISION 1 (BROS-C035(49)--8J-35) COMPLETED FIRST. THIS
STRUCTURE SHALL BE COMPLETED SUCH THAT IT 1S ADEQUATE FOR
USE BY AGRICULTURAL EQUIPMENT PRIOR TO CLOSING THE SECOND
DIVISION 11 BRIDGE (BROS-C035(50)--8J-35).

Project(s):
Project No: BR0OS-C035(49)--8J-35
County: FRANKLIN
Type of Work: BRIDGE REPLACEMENT - CCS
Route: 40TH STREET Length: 0.00 miles
Location: SEC 27-90-19

Project No: BROS-C035(50)--8J-35
County: FRANKLIN
Type of Work: BRIDGE REPLACEMENT - CCS
Route: WARBLER AVENUE Length: 0.00 miles
Location: SEC 26-90-19

SECTION NO. 0001
ITEMS FOR A 90"-0 X 30"-6 CCS BRIDGE - BROS-C035(49)--8J-35

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,150 CY
2403-0100010 STRUCT CONC (BRIDGE) 200 CY
2404-7775000 REINFORC STEEL 51,262 LB

SECTION NO. 0002
ITEMS FOR A 90"-0 X 30"-6 CCS BRIDGE - BROS-C035(50)--8J-35
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,530 CY
2403-0100010 STRUCT CONC (BRIDGE) 200 CY
2404-7775000 REINFORC STEEL 51,262 LB



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 007 Proposal ID: 44-C044-068

Proposed Contract Period: Late Start Date of 09/19/11 with 30 WORK DAYS

Project(s):
Project No: BR0OS-C044(68)--8J-44
County: HENRY
Type of Work: RCB CULVERT NEW - TWIN BOX
Route: FREMONT AVE. Length: 0.00 miles
Location: SOUTH OF 305TH ST 1/2 MILE

SECTION NO. 0001
ITEMS FOR TWIN 10" X 8" RCB BOX CULVERT
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,205 CY
2403-0100020 STRUCT CONC (RCB CULV) 208 CY
2404-7775000 REINFORC STEEL 28,255 LB



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 008 Proposal ID: 44-C044-069

Proposed Contract Period: Late Start Date of 09/06/11 with 40 WORK DAYS

Project(s):
Project No: BRS-C044(69)--60-44
County: HENRY
Type of Work: RCB CULVERT NEW - TWIN BOX
Route: LEXINGTON AVE. Length: 0.10 miles
Location: ON LEXINGTON AVE. NORTH OF 310TH ST

SECTION NO. 0001
ITEMS FOR TWIN 10" X 8" REINFORCED CONCRETE BOX CULVERT
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 647 CY
2403-0100020 STRUCT CONC (RCB CULV) 244 CY
2404-7775000 REINFORC STEEL 32,386 LB



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 009 Proposal ID: 61-C061-092

Proposed Contract Period: Late Start Date of 10/03/11 with 20 WORK DAYS

Project(s):
Project No: ER-C061(92)--58-61
County: MADISON
Type of Work: ABUTMENT REPAIR
Route: G50 Length: 0.05 miles
Location: COUNTY MAINTAINED ENTRANCE BRIDGE
G50 R.O.W. DDIR NO. I1A-10-02-61-G50-1



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 010 Proposal ID: 65-5341-084
Proposed Contract Period: Approx Start Date of 10/31/11 with 75 WORK DAYS

Proposal Note:
***SITE AVAILABILITY***
A GRADING CONTRACT FOR PROJECT NHSX-534-1(83)--3H-65 WAS LET
09/21/10 AND AWARDED TO C.J. MOYNA & SONS, ELKADER, I0OWA.
THE CONTRACT HAD A LATE START DATE OF 04/04/11 AND 120
WORKING DAYS FOR THE ENTIRE PROJECT (SITE 00). THERE IS A
LATE START DATE OF 07/11/11 AND 40 WORKING DAYS FOR THE EB
1-29 BRIDGE BERMS (SITE 01). IN ADDITION, THERE ARE
SETTLEMENT PLATES IN THE BERMS AND A 60 CALENDAR DAY
SETTLEMENT PERIOD AFTER COMPLETION OF THE BERM. WORK ON THE
APPROACH PAVING MAY NOT BEGIN UNTIL COMPLETION OF THE BERM
AND SETTLEMENT PERIOD. THE SETTLEMENT PERIOD MAY BE
INCREASED OR DECREASED BASED ON SETTLEMENT PLATE DATA.

AN ASPHALT RESURFACING PROJECT IMX-29-1(81)33-02-65 WAS LET
03/15/11 AND AWARDED TO WESTERN ENGINEERING, HARLAN, IOWA.
THE CONTRACTOR BEGAN WORK THE WEEK OF MAY 9, 2011 WITH 140
CALENDAR DAYS TO COME OUT OF HEAD-TO-HEAD TRAFFIC CONTROL ON
INTERSTATE 29. THERE 1S AN APPROXIMATE START DATE OF
SEPTEMBER 19, 2011 AND 15 WORKING DAYS TO COMPLETE WORK
AFTER SWITCHING TO NORMAL TRAFFIC (SITE 03).

Project(s):
Project No: NHSX-534-1(84)--3H-65
County: MILLS
Type of Work: BRIDGE NEW - PPCB
Route: [I0OWA 534 Length: 0.00 miles
Location: US 34 EASTBOUND OVER 1-29

SECTION NO. 0001
DESIGN NO. 1111; A 3447-0 X VARIES PRETENSION PRESTRESSED
CONC. BEAM BRIDGE

2403-0100000 STRUCT CONC (MISCELLANEOUS) 49 CY
2403-0100010 STRUCT CONC (BRIDGE) 331 CY
2404-7775000 REINFORC STEEL 19,232 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 263,659 LB

SECTION NO. 0002
ROADWAY ITEMS
2102-2625000 EMBANKMENT-IN-PLACE 300 CY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 011 Proposal ID: 76-0033-045

Proposed Contract Period: Late Start Date of 09/19/11 with 15 WORK DAYS

Project(s):
Project No: BRFN-003-3(45)--39-76
County: POCAHONTAS
Type of Work: PERMANENT SCOUR COUNTERMEASURES
Route: [10WA 3 Length: 0.00 miles
Location: OVER BIG CEDAR CREEK 6.3 MILES W. OF IA. 4



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 012 Proposal ID: 76-0033-046

Proposed Contract Period: Late Start Date of 09/19/11 with 15 WORK DAYS

Project(s):
Project No: BRFN-003-3(46)--39-76
County: POCAHONTAS
Type of Work: PERMANENT SCOUR COUNTERMEASURES
Route: [10WA 3 Length: 0.00 miles
Location: OVER D.D. #21, 5.1 MILES W. OF IA. 4



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 013 Proposal ID: 82-0587-629

Proposed Contract Period: Late Start Date of 08/22/11 with 40 WORK DAYS

Project(s):
Project No: SB-1A-0587(629)--2T-82
County: SCOTT
Type of Work: STRUCTURES (MISCELLANEOUS)

Route: ELM STREET Length: 0.00 miles
Location: IN THE CITY OF BETTENDORF, LIVE, WORK, AND PLAY SCENIC
OVERLOOK
Item No. Item Description Quantity/Unit

SECTION NO. 0001
ITEMS FOR A 56"-0 X 15"-0 SCENIC OVERLOOK AND SITE

IMPROVEMENTS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 100 CY
2403-0100010 STRUCT CONC (BRIDGE) 37 CY

2404-7775005 REINFORC STEEL, EPOXY COATED 2,375 LB



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 014 Proposal ID: 82-1827-002-D

Proposed Contract Period: Late Start Date of 04/16/12 with 115 WORK DAYS

Project(s):
Project No: EDP-1827(002)--7Y-82
County: SCOTT
Type of Work: BRIDGE AND APPROACHES - PPCB
Route: CREDIT ISLAND PED BR Length: 1.00 miles
Location: CITY OF DAVENPORT

SECTION NO. 0001
ITEMS FOR A 795"-0 X 14"-0 PRESTRESSED CONCRETE BEAM BRIDGE

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 10,228 CY
2102-2713070 EXCAVATION, CL 13, RDWY+BORROW 57 CY
2403-0100010 STRUCT CONC (BRIDGE) 431 CY
2404-7775000 REINFORC STEEL 8,639 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 80,726 LB
2511-0301600 RECREATIONAL TRAIL, HMA, 6" 661 SY

2511-0302600 RECREATIONAL TRAIL, PCC, 6" 154 SY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 015 Proposal ID: 89-0025-500

Proposed Contract Period: Late Start Date of 09/26/11 with 20 WORK DAYS

Proposal Note:
***  DEFINITION OF MAINTENANCE BRIDGE NUMBERS ***

THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS
AS SHOWN FOR THE FOLLOWING EXAMPLE:

. BRIDGE NO. 5210.90380:

. (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.)
. {52}10.90380 =~ COUNTY NO. WHERE THE BRIDGE IS LOCATED

. 52{10.9}0380  MILEPOST LOCATION - SHOWN ONLY UP TO 99.9
] (ACTUAL MILEPOST COULD BE 110.9 OR 210.9)
. 5210.9{0}380  LOCATION OF BRIDGE RELATIVE TO THE ROUTE
] (ALPHA VALUES;

] 0 = OVER, R
] A = RAMP, S
. 5210.90{380}  3-DIGIT ROUTE

RIGHT, L = LEFT,
SINGLE)

THIS PROPOSAL/CONTRACT INCLUDES WORK TO BE DONE ON THE
FOLLOWING BRIDGES:

- 8924 .45002

Project(s):
Project No: MB-002-5(500)224--77-89
County: VAN BUREN
Type of Work: BRIDGE REPAIR
Route: [10WA 2 Length: 0.00 miles
Location: OVER BIG INDIAN CREEK, LOCATED 0.8 MI. W. OF THE IOWA 1 JCT.



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 016 Proposal ID: 94-C094-069

Proposed Contract Period: Late Start Date of 07/16/12 with 75 WORK DAYS

Project(s):
Project No: BROS-C094(69)--5F-94
County: WEBSTER
Type of Work: BRIDGE AND APPROACHES - CCS
Route: BAXTER AVE Length: 0.24 miles
Location: OVER SOUTH BRANCH OF LIZARD CREEK
SECTION 8, T89N, R30W

SECTION NO. 0001
ITEMS FOR A 100"-0 X 24"-0 THREE SPAN CONTINUOUS CONCRETE
SLAB BRIDGE
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 8,450 CY
2403-0100010 STRUCT CONC (BRIDGE) 200 CY
2404-7775000 REINFORC STEEL 48,753 LB



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 079 Proposal ID: 65-5341-068

Proposed Contract Period: Approx Start Date of 04/23/12 with 240 WORK DAYS

Proposal Note:
***SITE AVAILABILITY***
AN TOWA GRADING CONTRACT FOR PROJECT NHSX-534-1(80)—3H-65
WAS LET 10/19/10 AND AWARDED TO JB HOLLAND CONSTRUCTION,
DECORAH, IOWA. THE CONTRACT HAD A LATE START DATE OF
04/04/11 AND 120 WORKING DAYS FOR THE ENTIRE PROJECT (SITE
00). THERE IS A LATE START DATE OF 08/01/11 AND 40 WORKING
DAYS FOR THE MISSOURI RIVER BRIDGE EAST BERM (SITE 01). IN
ADDITION, THERE ARE SETTLEMENT PLATES IN THE EAST BRIDGE
BERM AND A 116 CALENDAR DAY SETTLEMENT PERIOD AFTER
COMPLETION OF THE BERM. WORK ON THE EAST ABUTMENT MAY NOT
BEGIN UNTIL COMPLETION OF THE BERM AND SETTLEMENT PERIOD.
THE SETTLEMENT PERIOD MAY BE INCREASED OR DECREASED BASED ON
SETTLEMENT PLATE DATA.

A NEBRASKA GRADING CONTRACT FOR PROJECT STP-34-7(118) 1S
SCHEDULED TO BE LET 07/21/11. THE CONTRACT WILL HAVE A
01/01/12 COMPLETION DATE FOR THE MISSOURI RIVER WEST BERM.
IN ADDITION, THERE WILL BE A SETTLEMENT PERIOD OF 60
CALENDAR DAYS AFTER COMPLETION OF THE BERM. WORK ON THE
WEST ABUTMENT MAY NOT BEGIN UNTIL AFTER COMPLETION OF THE
BERM AND SETTLEMENT PERIOD.

***WAGE RATE FOR ELECTRICIANS***

WAGE DECISION 1A10-31.8 DOES NOT INCLUDE AN ELECTRICIAN
RATE. FOR BIDDING PURPOSES CONTRACTORS SHOULD USE NO LESS
THAN $27.29 BASE + $8.38 FRINGE. [IF NECESSARY, THE
CONFORMANCE PROCESS WILL BE USED TO ADJUST THIS RATE AND
CHANGES WILL BE INCORPORATED BY CHANGE ORDER.

***PRE-BID MEETING***

A PRE-BID MEETING WILL BE HELD ON MONDAY JUNE 20, 2011 AT
1:00PM IN THE EAST MATERIALS CONFERENCE ROOM OF THE DOT
CENTRAL COMPLEX. THE DOT CENTRAL COMPLEX 1S LOCATED AT 800
LINCOLN WAY AMES, 1A 50010.

Project(s):
Project No: NHSX-534-1(68)--3H-65
County: MILLS
Type of Work: BRIDGE NEW - OTHER
Route: [10WA 534 Length: 0.00 miles
Location: RELOCATED US 34 OVER MISSOURI RIVER
CROSSING N. OF PLATTSMOUTH NE.

SECTION NO. 0001
DESIGN NO. 0311; A 3,276"-1 X 86"-3 CONTINUOUS WELDED PLATE



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
GIRDER BRIDGE W/PPCB APPROACHES
2403-0100010 STRUCT CONC (BRIDGE) 6,676 CY
2404-7775000 REINFORC STEEL 2,126,618 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 3,223,778 LB



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 081 Proposal ID: 17-1372-617

Proposed Contract Period: Late Start Date of 09/12/11 with 70 WORK DAYS
Site 01: TO COMPLETE ALL WATER, SANITARY/STORM SEWER & SUBDRAIN WORK.
Late Start Date of 09/12/11 with 35 WORK DAYS

Project(s):
Project No: STP-U-1372(617)--70-17
County: CERRO GORDO
Type of Work: ALTERNATE PAVEMENT TYPES-MAINLINE PAVING
Route: 10TH AVE. Length: 0.60 miles
Location: FROM BUDDY HOLLY PLACE TO 5TH PLACE NORTH

SECTION NO. 0001
ROADWAY ITEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 104 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 3 EACH
SECTION NO. 0002
ALTERNATE "AA" OPTION 1: PCC PAVING
BID THIS SECTION IF ALTERNATE “"AA" OPTION 1 1S CHOSEN
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,304 CY
2301-1033060 STD/S-F PCC PAV*T, CL C CL 3, 6" 4,597 SY
SECTION NO. 0003
ALTERNATE "AA®" OPTION 2: HMA PAVING
BID THIS SECTION IF ALTERNATE "AA" OPTION 2 1S CHOSEN

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,495 CY
2301-1033060 STD/S-F PCC PAV"T, CL C CL 3, 6" 329 SY
2303-0121750 HMA (300K ESAL) BASE, 3/4" 3,589 SY

2303-0122500 HMA (300K ESAL) I-S, 1/2", NO FRIC 7,178 SY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 101 Proposal ID: 09-2188-102

Proposed Contract Period: Late Start Date of 04/02/12 with 120 WORK DAYS
Site 01: TO COMPLETE STAGES 3B AND 4A SHOWN ON (102) PLAN SHEET J.1.
No Start Date Specified with 25 WORK DAYS
Site 02: TO COMPLETE STAGE 5 AS SHOWN ON (102) PLAN SHEET J.1.
No Start Date Specified with 15 WORK DAYS

Proposal Note:
*** WORK PRIOR TO THE LATE START DATE ***
THE CONTRACTOR MAY BEGIN WORK PRIOR TO THE LATE START DATE
OF APRIL 2, 20012 WITHOUT BEING CHARGED WORKING DAYS.
WORKING DAYS WILL BE CHARGED STARTING ON THE LATE START
DATE. THE NUMBER OF WORKING DAYS ASSIGNED TO THIS CONTRACT
HAVE BEEN SHORTENED ASSUMING THE CONTRACTOR WILL START
IN THE FALL/WINTER OF 2011/2012. FOR WORK DONE PRIOR TO THE
LATE START DATE, THE CONTRACTOR SHALL NOT DO ANY WORK THAT
INTERFERES WITH C-50 OR U.S. 218 TRAFFIC WITHOUT APPROVAL OF
THE ENGINEER.

*** NO EXCUSE ROAD OPENING BONUS ***

THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM
AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID
ITEM "NO EXCUSE ROAD OPENING BONUS®" FOR COMPLETING
CONSTRUCTION SO THAT ALL CONSTRUCTION THROUGH STAGE 6 AS
SHOWN ON PLAN SHEET J.1 OF THE (102) PLAN ON OR BEFORE THE
CALENDAR DATE SHOWN. COMPLIANCE REQUIRES THAT THE
CONTRACTOR MUST HAVE ALL US 218 AND COUNTY ROAD C-50
ROADWAYS OPEN TO TRAFFIC, INCLUDING ALL RAMPS, LOOPS AND
ROUNDABOUTS WITH NO FURTHER LANE CLOSURES. ANY OTHER DELAYS
DUE TO WEATHER, CHANGE ORDERS, OVERRUNS OF QUANTITIES,
UTILITY DELAYS, OR ANY OTHER DELAYS WILL NOT BE CONSIDERED
AS JUSTIFICATION TO MODIFY THE CALENDAR DATE.

Project(s):
Project No: NHSN-218-7(117)--2R-09
County: BREMER
Type of Work: TRAFFIC SIGNS
Route: U.S. 218 Length: 0.00 miles
Location: IN THE CITY OF JANESVILLS AT CO. RD. C-50

Project No: HSIPX-218-8(102)--3L-09
County: BREMER
Type of Work: PCC PAVEMENT - GRADE AND NEW
Route: U.S. 218 Length: 0.00 miles
Location: IN THE CITY OF JANESVILLE AT CO. RD. C-50

Project No: HSIPX-218-8(103)--3L-09
County: BREMER
Type of Work: BRIDGE NEW - PPCB
Route: U.S. 218 Length: 0.00 miles
Location: IN THE CITY OF JANESVILLE AT CO. RD. C-50



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Project No: NHSN-218-8(118)--2R-09
County: BREMER
Type of Work: LIGHTING
Route: U.S. 218 Length: 0.00 miles
Location: IN THE CITY OF JANESVILLE AT CO. RD. C-50

Project No: HSIPX-218-8(121)--3L-09
County: BREMER
Type of Work: RCB CULVERT NEW - TWIN BOX
Route: U.S. 218 Length: 0.00 miles
Location: IN THE CITY OF JANESVILLE AT CO. RD. C-50

SECTION NO. 0002
ROADWAY ITEMS - HSIPX-218-8(102)--3L-09

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 579,946 CY
2108-5025000 OVERHAUL 1,606,115 ST-Y
2122-5190007 PAVED SHLD, PCC, 7" 438 SY
2301-1003105 STD/S-F PCC PAV*T, QM-C CL 3, 10.5" 77,585 SY
2301-1033080 STD/S-F PCC PAV*T, CL C CL 3, 8" 161 SY

SECTION NO. 0003
ALTERNATE "AA" OPTION 1: PCC PAVED SHOULDERS
BID THIS SECTION IF ALT. “AA" OPTION 1 IS CHOSEN - (102)
2122-5190007 PAVED SHLD, PCC, 7" 10,833 SY
SECTION NO. 0008
DESIGN NO. 0109; A 277"-0 X 447-0 PRETENSIONED PRESTRESSED
CONCRETE BULB TEE BEAM BRIDGE - HSIPX-218-8(103)--3L-09

2403-0100010 STRUCT CONC (BRIDGE) 822 CY
2404-7775000 REINFORC STEEL 42,700 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 132,293 LB

SECTION NO. 0010
DESIGN NO. 0309; A TWIN 127 X 6" X 243" RCB, CAST IN PLACE
BID THIS SECTION IF CAST IN PLACE ALT. IS CHOSEN - (121)
2403-0100020 STRUCT CONC (RCB CULV) 719 CY
2404-7775000 REINFORC STEEL 103,323 LB
SECTION NO. 0012
1/D NO EXCUSE ROAD OPENING BONUS FOR CONTRACT
2528-5160000 NO EXCUSE ROAD OPENING BONUS, Lump Sum LUMP



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 102 Proposal ID: 22-C022-064

Proposed Contract Period: Late Start Date of 08/22/11 with 50 WORK DAYS

Project(s):
Project No: FM-C022(64)--55-22
County: CLAYTON
Type of Work: PCC PAVEMENT - NEW
Route: X56 Length: 2.00 miles
Location: MCGREGOR SCL TO PIKES PEAK PARK

SECTION NO. 0001
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 5,400 CY
2301-1034080 STD/S-F PCC PAV"T, CL C CL 31, 8" 21,226 SY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 103 Proposal ID: 25-7875-635

Proposed Contract Period: Late Start Date of 08/29/11 with 20 WORK DAYS

Project(s):
Project No: STP-E-7875(635)--8V-25
County: DALLAS
Type of Work: PCC SIDEWALK/TRAIL
Route: TRAIL Length: 0.50 miles
Location: FROM 156TH STREET
TO WCL IN THE CITY OF URBANDALE

SECTION NO. 0001
TRAIL ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,087 CY
2511-0302500 RECREATIONAL TRAIL, PCC, 5" 2,884 SY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 104 Proposal ID: 52-1557-628

Proposed Contract Period: Late Start Date of 08/22/11 with 90 WORK DAYS

Project(s):
Project No: EDP-1557(628)--7Y-52
County: JOHNSON
Type of Work: PCC SIDEWALK/TRAIL
Route: CLEAR CREEK TRAIL Length: 0.00 miles
Location: CAMP CARDINAL BOULEVARD TRAILHEAD

SECTION NO. 0001
RECREATION TRAILHEAD ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,800 CY
SECTION NO. 0002
RECREATION TRAIL ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 562 CY
2511-0302600 RECREATIONAL TRAIL, PCC, 6" 1,690 SY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 105 Proposal ID: 56-C056-076

Proposed Contract Period: Late Start Date of 09/19/11 with 30 WORK DAYS

Project(s):
Project No: FM-C056(76)--55-56
County: LEE
Type of Work: PCC OVERLAY - UNBONDED
Route: X23 Length: 3.80 miles
Location: ON 240TH (X23) FROM WEST POINT TO HWY 16

SECTION NO. 0001
ROADWAY ITEMS
2310-5151040 PCC OVERLAY, FURN ONLY 9,406 CY
2310-5151551 PCC OVERLAY PLACE ONLY (WHITE TOPPING) 49,118 SY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 106 Proposal ID: 62-C062-074

Proposed Contract Period: Late Start Date of 10/10/11 with 15 WORK DAYS

Project(s):
Project No: ER-C062(74)--58-62
County: MAHASKA
Type of Work: PCC PAVED SHOULDER - NEW
Route: G71 Length: 0.75 miles
Location: DES MOINES RIVER BRIDE W 0.75 MI
DDIR NO. 1A-10-02-62-G71-1

SECTION NO. 0001
ROADWAY ITEMS - ER FUNDING
2102-2713070 EXCAVATION, CL 13, RDWY+BORROW 670 CY
2122-5190008 PAVED SHLD, PCC, 8" 2,583 SY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 107 Proposal ID: 64-0141-706

Proposed Contract Period: Late Start Date of 09/12/11 with 25 WORK DAYS

Project(s):
Project No: MP-014-1(706)100--76-64
County: MARSHALL
Type of Work: PCC CURB AND GUTTER
Route: [10WA 14 Length: 1.00 miles

Location: IN THE CITY OF MARSHALLTOWN FROM MERLE HIBBS BLVD. N.
TO EDGELAND DR.

Item No. Item Description Quantity/Unit
SECTION NO. 0001
ROADWAY 1TEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 2 sy

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 1 EACH



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 108 Proposal ID: 65-5341-081

Proposed Contract Period: Approx Start Date of 04/02/12 with 100 WORK DAYS
Site 01: TO COMPLETE EAST AND WEST BERMS FOR THE WB BRIDGE OVER 1-29
Approx Start Date of 08/13/12 with 20 WORK DAYS

Proposal Note:
SITE AVAILABILITY:
A GRADING CONTRACT FOR PROJECT NHSX-534-1(80)--3H-65 WAS LET
10/19/10 AND AWARDED TO JB HOLLAND CONSTRUCTION, DECORAH,
IOWA. THE CONTRACT HAD A LATE START DATE OF 04/04/11 AND
120 WORKING DAYS FOR THE ENTIRE PROJECT (SITE 00). THERE 1S
A LATE START DATE OF 08/01/11 AND 40 WORKING DAYS FOR THE
MISSOURI RIVER BRIDGE EAST BERM (SITE 01). IN ADDITION,
THERE ARE SETTLEMENT PLATES IN THE EAST BRIDGE BERM AND A
116 CALENDAR DAY SETTLEMENT PERIOD AFTER COMPLETION OF THE
BERM. WORK ON THE APPROACH PAVING MAY NOT BEGIN UNTIL
COMPLETION OF THE BERM AND SETTLEMENT PERIOD. THE
SETTLEMENT PERIOD MAY BE INCREASED OR DECREASED BASED ON
SETTLEMENT PLATE DATA.

A GRADING CONTRACT FOR PROJECT NHSX-534-1(83)--3H-65 WAS LET
09/21/10 AND AWARDED TO C.J. MOYNA & SONS, ELKADER, I0WA.
THE CONTRACT HAD A LATE START DATE OF 04/04/11 AND 120
WORKING DAYS FOR THE ENTIRE PROJECT (SITE 00). THERE IS A
LATE START DATE OF 07/11/11 AND 40 WORKING DAYS FOR THE EB
1-29 BRIDGE BERMS (SITE 01). IN ADDITION, THERE ARE
SETTLEMENT PLATES IN THE BERMS AND A 60 CALENDAR DAY
SETTLEMENT PERIOD AFTER COMPLETION OF THE BERM. WORK ON THE
APPROACH PAVING MAY NOT BEGIN UNTIL COMPLETION OF THE BERM
AND SETTLEMENT PERIOD. THE SETTLEMENT PERIOD MAY BE
INCREASED OR DECREASED BASED ON SETTLEMENT PLATE DATA

Project(s):
Project No: NHSX-534-1(81)--3H-65
County: MILLS
Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: [I0OWA 534 Length: 4.60 miles
Location: RELOC. US 34 FROM MISSOURI RIVER E. TO JUST E. OF BN/SF R.R.
(EBL)
Item No. Item Description Quantity/Unit

SECTION NO. 0001
ROADWAY 1TEMS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 151,807 CY
2108-5025000 OVERHAUL 1,934,432 ST-Y
2122-5190010 PAVED SHLD, PCC, 10" 819 SY
2301-1003080 STD/S-F PCC PAV*T, QM-C CL 3, 8" 14,393 SY
2301-1003100 STD/S-F PCC PAV"T, QM-C CL 3, 10" 115,182 SY

SECTION NO. 0002
ALTERNATE "AA®" OPTION 1: PCC PAVED SHOULDER



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
BID THIS SECTION IF ALTERNATE “AA" OPTION 1 IS CHOOSEN
2122-5190007 PAVED SHLD, PCC, 7" 9,153 SY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 109 Proposal ID: 77-0187-627

Proposed Contract Period: Late Start Date of 05/21/12 with 95 WORK DAYS

Project(s):
Project No: STP-E-0187(627)--8V-77
County: POLK
Type of Work: PCC SIDEWALK/TRAIL
Route: NEAL SMITH CONNECTOR Length: 1.10 miles
Location: TRAIL SOUTH OF ORALABOR ROAD FROM SOUTH
ANKENY BOULEVARD TO SW STATE STREET

Item No. Item Description Quantity/Unit
SECTION NO. 0001
TRAIL ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 5,222 CY
2403-0100010 STRUCT CONC (BRIDGE) 110 CY
2404-7775000 REINFORC STEEL 15,368 LB

2511-0302600 RECREATIONAL TRAIL, PCC, 6" 5,407 SY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 110 Proposal ID: 77-0654-134

Proposed Contract Period: Late Start Date of 09/26/11 with 20 WORK DAYS

Project(s):
Project No: ER-065-4(134)--28-77
County: POLK
Type of Work: PCC PAVED SHOULDER - NEW
Route: U.S. 65 Length: 1.20 miles
Location: JUST N. OF S. SKUNK RIVER NEAR 102ND AVE.

SECTION NO. 0001
ROADWAY ITEMS - ER FUNDING
2122-5190006 PAVED SHLD, PCC, 6" 13,937 SY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 111 Proposal ID: 84-7055-623-A

Proposed Contract Period: Late Start Date of 08/22/11 with 25 WORK DAYS

Project(s):
Project No: SRTS-U-7055(623)--8U-84
County: SIOUX
Type of Work: PCC SIDEWALK/TRAIL
Route: S. MAIN AVE Length: 0.65 miles
Location: IN THE CITY OF SIOUX CENTER US 75 S, 2ND AVE SE
AND 6TH ST SE

SECTION NO. 0001
TRAIL ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 100 CY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 112 Proposal ID: 85-0155-675

Proposed Contract Period: Late Start Date of 08/29/11 with 55 WORK DAYS

Project(s):
Project No: HDP-0155(675)--71-85
County: STORY
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: GRAND AVE. Length: 0.10 miles
Location: IN THE CITY OF AMES, S 16TH ST N 0.1 Ml
TO COLDWATER CLUBHOUSE ENTRANCE

SECTION NO. 0001
ROADWAY 1TEMS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 2,227 CY
2301-1033070 STD/S-F PCC PAV*T, CL C CL 3, 7" 509 SY
2301-1033080 STD/S-F PCC PAV"T, CL C CL 3, 8" 292 SY
2301-1033095 STD/S-F PCC PAV*T, CL C CL 3, 9.5" 3,256 SY

2511-0302500 RECREATIONAL TRAIL, PCC, 5" 604 SY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 151 Proposal ID: 04-0055-707

Proposed Contract Period: Late Start Date of 09/19/11 with 20 WORK DAYS

Project(s):
Project No: MP-005-5(707)4--76-04
County: APPANOOSE
Type of Work: HMA RESURFACING

Route: [I0OWA 5 Length: 0.71 miles
Location: IN THE CITY OF CINCINNATI

SECTION NO. 0001
ROADWAY ITEMS
2303-0032500 HMA (1M ESAL) INTERMEDIATE, 1/2" 1,246 TON
2303-0033500 HMA (1M ESAL) SURF, 1/2', NO FRIC 1,578 TON



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 152 Proposal ID: 16-C016-080

Proposed Contract Period: Late Start Date of 09/06/11 with 30 WORK DAYS

Project(s):
Project No: FM-C016(80)--55-16
County: CEDAR
Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
Route: Y14 Length: 5.00 miles
Location: MUSCATINE CNTY. LINE TO 290TH ST. (F44)

SECTION NO. 0001
ROADWAY ITEMS
2303-0001000 HMA WEDGE/LEVEL/STRENGTH 580 TON
2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC 11,570 TON



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 153 Proposal ID: 30-C030-032
Proposed Contract Period: Late Start Date of 07/09/12 with 65 WORK DAYS

Project(s):
Project No: LFM-599--7X-30
County: DICKINSON
Type of Work: HMA RESURFACING
Route: A43 Length: 7.00 miles
Location: FROM US HIGHWAY #71 EAST TO 270TH AVE.

Project No: FM-C030(32)--55-30
County: DICKINSON
Type of Work: HMA RESURFACING
Route: M54 AND A48 Length: 11.00 miles
Location: FROM 260TH ST. NORTH TO 240TH ST. AND ON 240TH ST. FROM
270TH AVE. EAST TO 310TH AVE.

Project No: FM-C030(38)--55-30
County: DICKINSON
Type of Work: HMA RESURFACING
Route: A31 Length: 3.00 miles
Location: FROM 310TH AVE. EAST TO EMMET COUNTY LINE

SECTION NO. 0001
ROADWAY ITEMS - LFM-599--7X-30

2303-0001000 HMA WEDGE/LEVEL/STRENGTH 197 TON
2303-0032500 HMA (1M ESAL) INTERMEDIATE, 1/2" 8,080 TON
2303-0033500 HMA (1M ESAL) SURF, 1/2', NO FRIC 5,975 TON

SECTION NO. 0002
ROADWAY ITEMS - FM-C030(32)--55-30

2303-0001000 HMA WEDGE/LEVEL/STRENGTH 140 TON
2303-0032500 HMA (1M ESAL) INTERMEDIATE, 1/2" 9,775 TON
2303-0033500 HMA (1M ESAL) SURF, 1/2', NO FRIC 7,230 TON

SECTION NO. 0003
ROADWAY ITEMS - FM-C030(38)--55-30
2303-0001000 HMA WEDGE/LEVEL/STRENGTH 150 TON
2303-0032500 HMA (1M ESAL) INTERMEDIATE, 1/2" 4,825 TON
2303-0033500 HMA (1M ESAL) SURF, 1/2", NO FRIC 3,570 TON



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 154 Proposal ID: 30-C030-033
Proposed Contract Period: Late Start Date of 09/03/12 with 20 WORK DAYS

Project(s):
Project No: STP-S-C030(33)--5E-30
County: DICKINSON
Type of Work: HMA RESURFACING
Route: A48 Length: 3.00 miles
Location: FROM 310TH AVENUE (N14) EAST TO EMMET COUNTY LINE

SECTION NO. 0001
ROADWAY ITEMS
2303-0001000 HMA WEDGE/LEVEL/STRENGTH 159 TON
2303-0032500 HMA (1M ESAL) INTERMEDIATE, 1/2" 4,906 TON
2303-0033500 HMA (1M ESAL) SURF, 1/2", NO FRIC 3,526 TON



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 155 Proposal ID: 38-C038-087

Proposed Contract Period: Late Start Date of 06/25/12 with 75 WORK DAYS

Project(s):
Project No: STP-S-C038(87)--5E-38
County: GRUNDY
Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: T-29 Length: 12.50 miles
Location: MARSHALL COUNTY LINE NORTH 10.5 MI.
TO 1A 175

Project No: FM-C038(88)--55-38
County: GRUNDY
Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
Route: D-67 Length: 2.00 miles
Location: T29 WEST TWO MILES TO CITY OF CONRAD

SECTION NO. 0001
ROADWAY ITEMS
STP-S-C038(87)--5E-38
2303-0032750 HMA (1M ESAL) INTERMEDIATE, 3/4" 13,490 TON
2303-0033504 HMA (1M ESAL) SURF, 1/2", FRIC L-4 11,885 TON
SECTION NO. 0002
ROADWAY ITEMS
FM-C038(88)--55-38
2303-0032750 HMA (IM ESAL) INTERMEDIATE, 3/4" 2,839 TON
2303-0033504 HMA (1M ESAL) SURF, 1/2", FRIC L-4 2,505 TON



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 156 Proposal ID: 43-0304-709

Proposed Contract Period: Late Start Date of 09/12/11 with 20 WORK DAYS

Project(s):
Project No: MP-030-4(709)19--76-43
County: HARRISON
Type of Work: HMA RESURFACING WITH MILLING
Route: U.S. 30 Length: 0.10 miles
Location: IN THE CITY OF LOGAN.

Project No: MP-030-4(710)27--76-43
County: HARRISON
Type of Work: HMA RESURFACING WITH MILLING
Route: U.S. 30 Length: 0.23 miles
Location: IN THE CITY OF WOODBINE.

Project No: MP-037-4(703)24--76-43
County: HARRISON
Type of Work: HMA RESURFACING WITH MILLING
Route: [10WA 37 Length: 0.18 miles
Location: IN THE CITY OF DUNLAP, 12TH ST. TO THE ECL.

SECTION NO. 0001
ROADWAY ITEMS - MP-030-4(709)19--76-43
2303-0033504 HMA (1M ESAL) SURF, 1/2", FRIC L-4 191 TON
SECTION NO. 0002
ROADWAY ITEMS - MP-030-4(710)27--76-43
2303-0033504 HMA (1M ESAL) SURF, 1/2'", FRIC L-4 338 TON
SECTION NO. 0003
ROADWAY ITEMS - MP-037-4(703)24--76-43
2303-0033504 HMA (1M ESAL) SURF, 1/2'", FRIC L-4 174 TON



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 157 Proposal ID: 50-C050-090

Proposed Contract Period: Late Start Date of 05/07/12 with 35 WORK DAYS

Project(s):
Project No: HRRR-C050(90)--5R-50
County: JASPER
Type of Work: HMA PAVEMENT - GRADE AND REPLACE
Route: LIBERTY AVENUE T-14 Length: 0.19 miles
Location: APPROX. 0.75 MILE EAST OF I0OWA SPEEDWAY
DRIVE; HORIZONTAL CURVE FLATTENING

SECTION NO. 0001
ROADWAY 1TEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 6,015 CY
2303-0021750 HMA (300K ESAL) BASE, 3/4" 1,064 TON



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 158 Proposal ID: 51-2465-620

Proposed Contract Period: Late Start Date of 09/19/11 with 20 WORK DAYS

Project(s):
Project No: STP-U-2465(620)--70-51
County: JEFFERSON
Type of Work: HMA RESURFACING
Route: FILLMORE AVENUE Length: 0.47 miles
Location: FROM MAIN STREET TO MAPLE STREET

SECTION NO. 0001
ROADWAY ITEMS
2303-0023500 HMA (300K ESAL) 1-S, 1/2', NO FRIC 1,584 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 134 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 2 EACH



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 159 Proposal ID: 76-C076-061

Proposed Contract Period: Late Start Date of 08/22/11 with 35 WORK DAYS

Project(s):
Project No: FM-C076(61)--55-76
County: POCAHONTAS
Type of Work: HMA RESURFACING WITH MILLING
Route: N-28 Length: 8.04 miles
Location: FROM CALHOUN CO. LINE NORTH 1 MI.;FROM 1
HWY 7 N 5 MI. TO C-49 AND HWY 3 N 3 MI

SECTION NO. 0001
ROADWAY 1TEMS
2303-0032750 HMA (1M ESAL) INTERMEDIATE, 3/4" 4,102 TON
2303-0033500 HMA (1M ESAL) SURF, 1/2", NO FRIC 8,106 TON



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 160 Proposal ID: 78-0801-363-A
Proposed Contract Period: Late Start Date of 07/02/12 with 85 WORK DAYS

Project(s):
Project No: IM-080-1(363)3--13-78
County: POTTAWATTAMIE
Type of Work: HMA PAVEMENT - GRADE AND NEW
Route: 1-80 Length: 0.00 miles
Location: IN THE CITY OF COUNCIL BLUFFS - S. EXPRESSWAY
DUAL LEFT TURN INTERSECTION IMPROVEMENTS

Project No: 1IM-080-1(412)3--13-78
County: POTTAWATTAMIE
Type of Work: TRAFFIC SIGNALS
Route: 1-80 Length: 0.00 miles
Location: IN THE CITY OF COUNCIL BLUFFS AT S. EXPRESSWAY
DUAL LEFT TURN INTERSECTION IMPROVEMENTS

SECTION NO. 0001
ROADWAY ITEMS - IM-080-1(363)3--13-78

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 3,212 CY
2102-2713070 EXCAVATION, CL 13, RDWY+BORROW 534 CY
2122-5190085 PAVED SHLD, PCC, 8.5" 699 SY
2301-1033085 STD/S-F PCC PAV"T, CL C CL 3, 8.5" 1,625 SY
2303-0033504 HMA (1M ESAL) SURF, 1/2", FRIC L-4 682 TON
2303-0101000 HMA WEDGE/LEVEL/STRENGTH 269 SY
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 117 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 8 EACH



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 161 Proposal ID: 96-C096-108

Proposed Contract Period: Late Start Date of 08/22/11 with 15 WORK DAYS

Project(s):
Project No: FM-C096(108)--55-96
County: WINNESHIEK
Type of Work: HMA RESURFACING WITH MILLING
Route: A34 Length: 2.61 miles
Location: INT OF BLUFFTON RD. TO BLUFFTON &
MADISON TWP LINE

SECTION NO. 0001
ROADWAY 1TEMS
2303-0032500 HMA (1M ESAL) INTERMEDIATE, 1/2" 3,202 TON
2303-0033500 HMA (1M ESAL) SURF, 1/2", NO FRIC 3,134 TON



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 201 Proposal ID: 01-0924-705

Proposed Contract Period: Late Start Date of 09/12/11 with 40 WORK DAYS

Project(s):
Project No: MP-025-4(701)48--76-01
County: ADAIR
Type of Work: PCC PATCHING
Route: [10WA 25 Length: 1.00 miles
Location: IN THE CITY OF ORIENT FROM SCL TO WCL

Project No: MP-092-4(705)81--76-01
County: ADAIR
Type of Work: PCC PATCHING
Route: [10WA 92 Length: 11.80 miles
Location: FROM 1A 25 E. TO MADISON CO. LINE

Project No: MP-092-4(709)43--76-15
County: CASS
Type of Work: PCC PATCHING
Route: [10WA 92 Length: 7.87 miles
Location: FROM HARRISON ST. IN THE CITY OF GRISWOLD TO US 71.

SECTION NO. 0001
ROADWAY ITEMS - MP-025-4(701)48--76-01
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 202 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 14 EACH
SECTION NO. 0002
ROADWAY ITEMS - MP-092-4(705)81--76-01
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 1,423 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 176 EACH
SECTION NO. 0003
ROADWAY ITEMS - MP-092-4(709)43--76-15
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 317 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 35 EACH



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 202 Proposal ID: 11-0033-706

Proposed Contract Period: Late Start Date of 09/26/11 with 15 WORK DAYS

Project(s):
Project No: MP-003-3(706)84--76-11
County: BUENA VISTA
Type of Work: PCC PATCHING
Route: [10WA 3 Length: 0.00 miles
Location: FROM APPROX. 2.4 MILES E. OF US 71 TO APPROX. 6.4 MILES E.
OF 1A. 4(VAR. LOC.)

Project No: MP-007-3(707)32--76-11
County: BUENA VISTA
Type of Work: PCC PATCHING
Route: 10WA 7 Length: 0.00 miles
Location: 0.5 MILE W. OF POCAHONTAS CO. LINE

SECTION NO. 0001
ROADWAY ITEMS - MP-003-3(706)84--76-11
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 278 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 24 EACH
SECTION NO. 0002
ROADWAY ITEMS - MP-007-3(707)32--76-11
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 248 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 2 EACH



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 203 Proposal ID: 15-0834-701

Proposed Contract Period: Late Start Date of 08/22/11 with 25 WORK DAYS

Project(s):
Project No: MP-071-4(704)84--76-05
County: AUDUBON
Type of Work: SLURRY SEAL
Route: U.S. 71 Length: 1.00 miles
Location: IN THE CITY OF AUDUBON.

Project No: MP-083-4(701)39--76-15
County: CASS
Type of Work: SLURRY SEAL
Route: [10WA 83 Length: 9.98 miles
Location: FROM THE EAST JCT. OF U.S. 71 TO IOWA 148 IN THE
CITY OF ANITA.

Project No: MP-092-4(710)53--76-15
County: CASS
Type of Work: SLURRY SEAL
Route: [10WA 92 Length: 5.87 miles
Location: FROM THE NORTH JCT. OF U.S. 71 TO N-28

Project No: MP-169-4(702)70--76-61
County: MADISON
Type of Work: SLURRY SEAL
Route: U.S. 169 Length: 4.63 miles
Location: FROM THE N. JCT. OF IOWA 92 TO 2.7 MI. NORTH OF G-4R.



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 204 Proposal ID: 25-1694-703

Proposed Contract Period: Late Start Date of 09/12/11 with 20 WORK DAYS

Project(s):
Project No: MP-044-4(705)92--76-25
County: DALLAS
Type of Work: PCC PATCHING
Route: [10WA 44 Length: 3.61 miles
Location: FROM US 169 TO THE ECL OF DALLAS CENTER.

Project No: MP-144-4(700)0--76-25
County: DALLAS
Type of Work: PCC PATCHING
Route: [I0OWA 144 Length: 2.30 miles
Location: IN THE CITY OF PERRY

Project No: MP-169-4(703)99--76-25
County: DALLAS
Type of Work: PCC PATCHING
Route: U.S. 169 Length: 18.57 miles
Location: FROM MINBURN TO OGDEN.

SECTION NO. 0001
ROADWAY ITEMS - MP-044-4(705)92--76-25
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 269 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 28 EACH
SECTION NO. 0002
ROADWAY ITEMS - MP-144-4(700)0--76-25
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 243 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 25 EACH
SECTION NO. 0003
ROADWAY ITEMS - MP-169-4(703)99--76-25
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 958 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 79 EACH



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 205 Proposal ID: 27-C027-046

Proposed Contract Period: Late Start Date of 08/15/11 with 45 WORK DAYS

Project(s):
Project No: FM-C027(46)--55-27
County: DECATUR
Type of Work: HMA JOINT & CRACK SEALING
Route: MULTIPLE ROUTES Length: 25.80 miles
Location: VARIOUS LOCATIONS



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 206 Proposal ID: 27-0695-702

Proposed Contract Period: Late Start Date of 08/29/11 with 15 WORK DAYS

Project(s):
Project No: MP-069-5(702)4--76-27
County: DECATUR
Type of Work: HMA JOINT & CRACK SEALING
Route: U.S. 69 Length: 12.40 miles
Location: FROM LAMONI, EAST AND NORTH TO THE JCT. IOWA 2 IN LEON.



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 207 Proposal ID: 36-C036-062

Proposed Contract Period: Late Start Date of 08/29/11 with 10 WORK DAYS

Project(s):
Project No: FM-C036(62)--55-36
County: FREMONT
Type of Work: SEAL COAT
Route: MULTIPLE ROUTES Length: 12.37 miles
Location: VARIOUS LOCATIONS



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 208 Proposal ID: 36-0024-708

Proposed Contract Period: Late Start Date of 09/26/11 with 20 WORK DAYS

Project(s):
Project No: MP-002-4(708)16--76-36
County: FREMONT
Type of Work: HMA PATCHING

Route: [I10WA 2 Length: 12.58 miles
Location: FROM SIDNEY TO US 59.



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 209 Proposal ID: 39-0444-707

Proposed Contract Period: Late Start Date of 08/22/11 with 45 WORK DAYS

Project(s):
Project No: MP-044-4(707)66--76-39
County: GUTHRIE
Type of Work: PCC JOINT & CRACK SEALING
Route: [10WA 44 Length: 13.70 miles
Location: FROM GUTHRIE CENTER TO PANORA.

Project No: MP-002-4(702)99--76-80
County: RINGGOLD
Type of Work: HMA CRACK FILLING
Route: [10WA 2 Length: 9.80 miles
Location: FROM MOUNT AYR TO KELLERTON.

Project No: MP-148-4(709)22--76-87
County: TAYLOR
Type of Work: SLURRY SEAL
Route: [10OWA 148 Length: 8.67 miles
Location: FROM J-20 TO U.S. 34.



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 210 Proposal ID: 43-0304-708

Proposed Contract Period: Late Start Date of 08/22/11 with 25 WORK DAYS

Project(s):
Project No: MP-030-4(708)12--76-43
County: HARRISON
Type of Work: MICROSURFACING
Route: U.S. 30 Length: 11.74 miles
Location: FORM ECL OF MISSOURI VALLEY TO IA 44.



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A_M.

Proposed Bid Order: 211 Proposal ID: 47-1753-703-A

Proposed Contract Period: Late Start Date of 09/30/11 with 20 WORK DAYS
Project(s):
Project No: MP-175-3(703)52--76-47
County: [IDA
Type of Work: HMA CRACK FILLING
Route: IOWA 175

Length: 7.82 miles
Location: FROM ECL OF

IDA GROVE TO THE SAC COUNTY LINE.



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 212 Proposal ID: 59-0655-704

Proposed Contract Period: Late Start Date of 08/29/11 with 35 WORK DAYS

Project(s):
Project No: MP-065-5(704)32--76-59
County: LUCAS
Type of Work: HMA PATCHING
Route: U.S. 65 Length: 13.73 miles
Location: FROM US 34 N. TO LIBERTY CENTER



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 213 Proposal ID: 62-0635-706

Proposed Contract Period: Late Start Date of 09/12/11 with 35 WORK DAYS
Site 01: TO COMPLETE PATCHES AT STA.3507+00 AND STA.3482+50
Late Start Date of 09/12/11 with 15 WORK DAYS

Project(s):
Project No: MP-063-5(706)61--76-62
County: MAHASKA
Type of Work: PCC PATCHING

Route: U.S. 63 Length: 2.02 miles
Location: FROM IOWA 163 RAMP INTERSECTION N. TO 2ND AVE. IN
OSKALOOSA
Item No. Item Description Quantity/Unit

SECTION NO. 0001
ROADWAY ITEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 1,652 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 60 EACH



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 214 Proposal ID: 65-0344-711

Proposed Contract Period: Late Start Date of 08/22/11 with 60 WORK DAYS

Project(s):
Project No: MP-034-4(711)5--76-65
County: MILLS
Type of Work: SLURRY SEAL
Route: U.S. 34 Length: 15.50 miles
Location: FROM EAST OF 1-29 TO WEST OF HASTINGS.



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 215 Proposal ID: 73-0594-704

Proposed Contract Period: Late Start Date of 09/19/11 with 20 WORK DAYS

Project(s):
Project No: MP-059-4(704)11--76-73
County: PAGE
Type of Work: PCC PATCHING
Route: U.S. 59 Length: 0.50 miles
Location: AT THE INTERSECTION WITH 1A 2.

Project No: MP-092-4(704)21--76-78
County: POTTAWATTAMIE
Type of Work: HMA RESURFACING WITH MILLING
Route: [10WA 92 Length: 1.60 miles
Location: FROM 3 MI. EAST OF TREYNOR, EAST 1.6 MI. (VARIOUS LOCATIONS)

SECTION NO. 0001
ROADWAY ITEMS - MP-59-4(704)11--76-73

2303-0033504 HMA (1M ESAL) SURF, 1/2", FRIC L-4 182 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 530 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 47 EACH

SECTION NO. 0002
ROADWAY ITEMS - MP-92-4(704)21--76-78
2303-0033504 HMA (1M ESAL) SURF, 1/2', FRIC L-4 205 TON



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 216 Proposal ID: 78-0064-710

Proposed Contract Period: Late Start Date of 10/03/11 with 65 WORK DAYS

Project(s):
Project No: MP-048-4(706)24--76-69
County: MONTGOMERY
Type of Work: HMA CRACK FILLING
Route: [10WA 48 Length: 11.81 miles
Location: FROM U.S. 34 TO ELLIOTT.

Project No: MP-006-4(708)8--76-78
County: POTTAWATTAMIE
Type of Work: HMA CRACK FILLING
Route: U.S. 6 Length: 4.09 miles
Location: FROM 1-80 EAST, TO 0.4 MI. WEST OF L-52.

Project No: MP-006-4(710)30--76-78
County: POTTAWATTAMIE
Type of Work: HMA CRACK FILLING
Route: U.S. 6 Length: 13.06 miles
Location: FROM OAKLAND TO IOWA 48.



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 217 Proposal ID: 78-0924-705

Proposed Contract Period: Late Start Date of 09/19/11 with 30 WORK DAYS

Project(s):
Project No: MP-059-4(704)31--76-65
County: MILLS
Type of Work: PCC PATCHING
Route: U.S. 59 Length: 7.98 miles
Location: FROM US 34 TO CO. RD. H-12.

Project No: MP-083-4(703)15--76-78
County: POTTAWATTAMIE
Type of Work: PCC PATCHING
Route: [10WA 83 Length: 0.00 miles
Location: AT THE INTERSECTION OF US 59 AND IA 83.

Project No: MP-092-4(705)7--76-78
County: POTTAWATTAMIE
Type of Work: PCC PATCHING
Route: [10WA 92 Length: 11.00 miles
Location: FROM 1-29 TO TREYNOR.

SECTION NO. 0001
ROADWAY ITEMS - MP-059-4(704)31--76-65
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 189 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 38 EACH
SECTION NO. 0002
ROADWAY ITEMS - MP-083-4(703)15--76-78
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 194 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 1 EACH
SECTION NO. 0003
ROADWAY ITEMS - MP-092-4(705)7--76-78
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 618 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 34 EACH



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 218 Proposal ID: 88-1694-708

Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Project(s):
Project No: MP-169-4(708)47--76-88
County: UNION
Type of Work: PCC PATCHING
Route: U.S. 169 Length: 7.30 miles
Location: FROM NORTH OF U.S. 34 TO LORIMOR.

SECTION NO. 0001
ROADWAY ITEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 441 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 79 EACH



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 219 Proposal ID: 92-0925-703

Proposed Contract Period: Late Start Date of 10/03/11 with 20 WORK DAYS

Project(s):
Project No: MP-092-5(703)242--76-92
County: WASHINGTON
Type of Work: HMA CRACK FILLING

Route: [10WA 92 Length: 18.02 miles
Location: FROM JUST E. OF U.S. 218 NEAR AINSWORTH E. TO U.S. 61 NEAR
GRANDVIEW



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 220 Proposal ID: 97-1411-035

Proposed Contract Period: Late Start Date of 06/25/12 with 70 WORK DAYS

Project(s):
Project No: STP-141-1(35)--2C-97
County: WOODBURY
Type of Work: PCC PATCHING
Route: [10OWA 141 Length: 0.00 miles
Location: 1-29 E. TO HANCOCK AVE.

SECTION NO. 0001
ROADWAY ITEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 5,242 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 557 EACH



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 301 Proposal ID: 20-0692-016

Proposed Contract Period: Late Start Date of 09/19/11 with 10 WORK DAYS

Project(s):
Project No: ER-069-2(16)--28-20
County: CLARKE
Type of Work: SLIDE REPAIR
Route: U.S. 69 Length: 0.00 miles
Location: 6.5 MILES S. OF OSCEOLA



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 302 Proposal ID: 25-C025-086

Proposed Contract Period: Late Start Date of 08/22/11 with 45 WORK DAYS

Project(s):
Project No: ER-C025(86)--58-25
County: DALLAS
Type of Work: EMERGENCY REPAIR - EROSION
Route: R16 Length: 0.15 miles
Location: ALONG N. RACCOON RIVER; APPROX. 2 MILES NORTH OF VAN METER.
DDIR 1A-10-02-25-R16-2

SECTION NO. 0001
EROSION CONTROL ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 350 CY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 303 Proposal ID: 44-2182-138

Proposed Contract Period: Late Start Date of 09/19/11 with 10 WORK DAYS

Project(s):
Project No: ER-218-2(138)--28-44
County: HENRY
Type of Work: SLIDE REPAIR
Route: U.S. 218 Length: 0.00 miles
Location: 3.5 MILES S. OF OLDS

SECTION NO. 0001
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 2,465 CY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 304 Proposal ID: 51-0348-154

Proposed Contract Period: Late Start Date of 09/26/11 with 5 WORK DAYS

Project(s):
Project No: ER-034-8(154)--28-51
County: JEFFERSON
Type of Work: SLIDE REPAIR
Route: U.S. 34 Length: 0.00 miles
Location: SE CORNER OF TAMARACK RD. INTERSECTION
W. OF LOCKRIDGE

SECTION NO. 0001
ROADWAY 1TEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 726 CY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 305 Proposal ID: 52-0015-098

Proposed Contract Period: Late Start Date of 09/26/11 with 20 WORK DAYS

Project(s):
Project No: STPN-001-5(98)--2J-52
County: JOHNSON
Type of Work: PIPE CULVERTS
Route: [10WA 1 Length: 0.00 miles
Location: 0.7 MILE NORTH OF WASHINGTON CO. LINE

SECTION NO. 0001
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 150 CY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 306 Proposal ID: 56-C056-080
Proposed Contract Period: Late Start Date of 09/19/11 with 35 WORK DAYS

Project(s):
Project No: ER-C056(80)--58-56
County: LEE
Type of Work: EMERGENCY REPAIR - EROSION
Route: J72/300TH STREET Length: 0.00 miles
Location: AT A DRAINAGE DITCH, APPROX. 1400® EAST OF 205TH AVE.
IN THE NE 1/4 OF SEC. 14-66-06 DDIR NO. IA-10-01-56-J72-1

Project No: ER-C056(81)--58-56
County: LEE
Type of Work: EMERGENCY REPAIR - EROSION
Route: J40/160TH STREET Length: 0.00 miles
Location: AT A DRAINAGE DITCH, 3.5 MILES NORTH OF PRIMROSE IN
THE NW 1/4 OF SEC. 03-68-07 DDIR NO. IA-10-01-56-J40-1.

Project No: ER-C056(82)--58-56
County: LEE
Type of Work: EMERGENCY REPAIR - EROSION
Route: J56/FRANKLIN ROAD Length: 0.00 miles
Location: UNDER 219030 DDIR NO. I1A-10-01-56-J56-1

Project No: ER-C056(83)--58-56
County: LEE
Type of Work: EMERGENCY REPAIR - EROSION
Route: J49/175TH STREET Length: 0.00 miles
Location: AT A SMALL STREAM, APPROX. 2300" WEST OF 345TH AVE. IN THE
NW CORNER OF SEC. 07-68-03. DDIR NO. 1A-10-02-56-J48-1

SECTION NO. 0001
EROSION CONTROL ITEMS
LEE COUNTY ER-C056(80)--58-56
2102-2625000 EMBANKMENT-IN-PLACE 20 CY
SECTION NO. 0002
EROSION CONTROL ITEMS
LEE COUNTY ER-C056(81)--58-56
2102-2625000 EMBANKMENT-IN-PLACE 15 CY
SECTION NO. 0003
EROSION CONTROL ITEMS
LEE COUNTY ER-C056(82)--58-56
2102-2625000 EMBANKMENT-IN-PLACE 11 CY
SECTION NO. 0004
EROSION CONTROL ITEMS
LEE COUNTY ER-C056(83)--58-56
2102-2625000 EMBANKMENT-IN-PLACE 72 CY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 307 Proposal ID: 75-0752-054

Proposed Contract Period: Late Start Date of 09/12/11 with 30 WORK DAYS

Project(s):
Project No: NHSN-075-2(54)--2R-75
County: PLYMOUTH
Type of Work: PIPE CULVERTS

Route: U.S. 75 Length: 0.00 miles
Location: OVER D.D. 1 MILE N. OF C60 IN HINTON
(NBL/SBL)
Item No. Item Description Quantity/Unit

SECTION NO. 0001
TWIN 88 INCH X 54 INCH X 174" REINFORCED
CONCRETE ARCH PIPE
2102-2625000 EMBANKMENT-IN-PLACE 519 CY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 308 Proposal ID: 83-C083-049

Proposed Contract Period: Late Start Date of 08/22/11 with 15 WORK DAYS

Project(s):
Project No: ER-C083(49)--58-83
County: SHELBY
Type of Work: EMERGENCY REPAIR - EROSION
Route: M56 Length: 0.00 miles
Location: 3/4 MI. SOUTH OF 400TH ST.
DDIR NO. 1A-10-02-83-M56-1

SECTION NO. 0001
EROSION CONTROL ITEMS
2403-0100000 STRUCT CONC (MISCELLANEOUS) 36 CY
2404-7775000 REINFORC STEEL 1,412 LB



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 309 Proposal ID: 85-0695-096

Proposed Contract Period: Late Start Date of 09/12/11 with 25 WORK DAYS

Project(s):
Project No: STP-069-5(96)--2C-85
County: STORY
Type of Work: LONGITUDINAL SUBDRAINS
Route: U.S. 69 Length: 7.30 miles
Location: FROM 190TH ST., NORTH TO E-18.



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 310 Proposal ID: 86-0306-175

Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Project(s):
Project No: NHSN-030-6(175)--2R-86
County: TAMA
Type of Work: PIPE CULVERTS
Route: U.S. 30 Length: 0.00 miles
Location: FROM E. OF TAMA/TOLEDO E. TO BENTON CO. LINE

SECTION NO. 0001
ROADWAY 1TEMS
2102-2625000 EMBANKMENT-IN-PLACE 429 CY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 311 Proposal ID: 92-2183-082

Proposed Contract Period: Late Start Date of 10/24/11 with 10 WORK DAYS

Project(s):
Project No: ER-218-3(82)--28-92
County: WASHINGTON
Type of Work: REVETMENT

Route: U.S. 218 Length: 0.00 miles
Location: 1 MILE S. OF AINSWORTH



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 312 Proposal ID: 97-0297-051

Proposed Contract Period: Late Start Date of 05/28/12 with 80 WORK DAYS

Project(s):
Project No: [IM-029-7(51)149--13-97
County: WOODBURY
Type of Work: SANITARY SEWER
Route: 1-29 Length: 0.00 miles
Location: IN THE CITY OF SIOUX CITY FROM PERRY CREEK
LIFT STATION TO TRI-VIEW AVE.

SECTION NO. 0001
SANITARY SEWER ITEMS
2301-1033080 STD/S-F PCC PAV"T, CL C CL 3, 8" 4,342 SY
2511-0302400 RECREATIONAL TRAIL, PCC, 4" 33 SY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 351 Proposal ID: 00-000S-467

Proposed Contract Period: By individual sites.
Site 01: TO COMPLETE DIVISION 1 SIGNS
Completion Date of 01/31/12

Site 02: TO COMPLETE DIVISION 2 SIGNS
Late Start Date of 08/22/11 with 25 WORK DAYS

Project(s):
Project No: NHSN-000-S(467)--2R-00
County: STATEWIDE
Type of Work: TRAFFIC SIGNS
Route: MULTIPLE ROUTES Length: 0.00 miles
Location: VARIOUS LOCATIONS STATEWIDE



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 352 Proposal ID: 04-0055-708

Proposed Contract Period: Late Start Date of 10/10/11 with 10 WORK DAYS

Project(s):
Project No: MP-005-5(708)11--76-04
County: APPANOOSE
Type of Work: PAVEMENT MARKINGS
Route: [I0OWA 5 Length: 1.24 miles
Location: FROM 540TH STREET, NORTH TO THE SCL OF CENTERVILLE, NEAR
E. GREEN STREET.



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 353 Proposal ID: 61-C061-086

Proposed Contract Period: Late Start Date of 08/22/11 with 40 WORK DAYS

Project(s):
Project No: FM-C061(86)--55-61
County: MADISON
Type of Work: PAVEMENT MARKINGS
Route: MULTIPLE ROUTES Length: 0.00 miles
Location: VARIOUS LOCATIONS



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 354 Proposal ID: 78-C078-165

Proposed Contract Period: Late Start Date of 08/15/11 with 65 WORK DAYS

Project(s):
Project No: FM-C078(165)--55-78
County: POTTAWATTAMIE
Type of Work: PAVEMENT MARKINGS
Route: MULTIPLE ROUTES Length: 199.28 miles
Location: VARIOUS LOCATIONS



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 401 Proposal ID: 23-0309-160

Proposed Contract Period: Approx Start Date of 09/26/11 with 10 WORK DAYS

Project(s):
Project No: NHSN-030-9(160)--2R-23
County: CLINTON
Type of Work: SALVAGE AND REMOVAL
Route: U.S. 30 Length: 0.00 miles
Location: IN THE CITY OF CLINTON AT 2573 CAMANCHE AVE. &
PARCEL NO. 275



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A_M.

Proposed Bid Order: 402 Proposal ID: 78-0293-124

Proposed Contract Period: Approx Start Date of 09/26/11 with 15 WORK DAYS

Project(s):
Project No: [IMN-029-3(124)48--0E-78
County: POTTAWATTAMIE

Type of Work: SALVAGE AND REMOVAL
Route: 1-29 Length: 0.00 miles

Location: IN THE CITY OF COUNCIL BLUFFS AT 2837 S. 10TH ST. &
2810 S. 7TH ST. PARCEL NO. 314 & 329A



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: July 19, 2011 10:00 A_M.

Proposed Bid Order: 403 Proposal ID: 82-0741-216

Proposed Contract Period: Approx Start Date of 09/26/11 with 20 WORK DAYS

Project(s):
Project No: [IMN-074-1(216)5--0E-82
County: SCOTT
Type of Work: SALVAGE AND REMOVAL
Route: 1-74 Length: 0.00 miles
Location: IN THE CITY OF BETTENDORF AT 1115 GRANT ST.,
536 14TH ST & 1303 MISS. BLVD.- PARCEL #347/374/377



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 451 Proposal ID: 37-3800-601

Proposed Contract Period: Late Start Date of 08/22/11 with 145 WORK DAYS

Proposal Note:
*** CONTRACT AWARD LIMIT ***
PER SECTION 09009.04 OF THE DEVELOPMENTAL SPECIFICATIONS FOR
ADDED OPTIONS BIDDING, THE CONTRACT AWARD LIMIT FOR THIS
PROPOSAL IS $1,405,000.00

Project(s):
Project No: STP-E-3800(601)--8V-37
County: GREENE
Type of Work: MISCELLANEOUS
Route: EAST LINCOLN WAY Length: 0.25 miles
Location: COURTHOUSE SQUARE TO BUSINESS SIDE
SCENIC OR HISTORIC HWY

SECTION NO. 0001
ROADWAY ITEMS - BASE BID
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 2,530 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 16 EACH



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 452 Proposal ID: 56-5195-601

Proposed Contract Period: Late Start Date of 09/12/11 with 35 WORK DAYS

Project(s):
Project No: EDP-5195(601)--7Y-56
County: LEE
Type of Work: MISCELLANEOUS
Route: J74 Length: 0.00 miles
Location: IN THE CITY OF MONTROSE;
MONTROSE ENTRANCE SIGNS



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 501 Proposal ID: 15-0801-410

Proposed Contract Period: Late Start Date of 09/06/11 with 75 WORK DAYS

Project(s):
Project No: IMN-080-1(410)58--0E-15
County: CASS

Type of Work: LANDSCAPING
Route: 1-80 Length: 0.00 miles

Location: FROM CO. RD. N-16 E. TO CO.RD.N-28



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 502 Proposal ID: 40-0204-047

Proposed Contract Period: Late Start Date of 04/16/12 with 20 WORK DAYS

Project(s):
Project No: NHSN-020-4(47)--2R-40
County: HAMILTON
Type of Work: LANDSCAPING
Route: U.S. 20 Length: 0.00 miles
Location: FROM CO. RD. R-77 E. TO CO. RD. S-27



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 503 Proposal ID: 77-1631-086

Proposed Contract Period: Late Start Date of 09/26/11 with 30 WORK DAYS

Project(s):
Project No: NHSN-163-1(86)--2R-77
County: POLK
Type of Work: LANDSCAPING
Route: [10OWA 163 Length: 0.00 miles
Location: FROM NE 56 ST. IN PLEASANT HILL E. TO NE 112TH ST.
(CO. RD. S-27)



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 504 Proposal ID: 78-0292-073

Proposed Contract Period: Late Start Date of 10/10/11 with 20 WORK DAYS

Project(s):
Project No: IMN-029-2(73)44--0E-78
County: POTTAWATTAMIE
Type of Work: CLEARING AND GRUBBING
Route: 1-29 Length: 0.00 miles
Location: FROM MILLS CO. LINE N. TO BUS. U.S.75, SINGING HILLS BLVD.

IN SIOUX CITY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Proposed Letting Date: July 19, 2011 10:00 A_M.
Proposed Bid Order: 651 Proposal ID: 00-0005-715-A

Proposed Contract Period: Approx Start Date of 08/22/11 with 25 WORK DAYS

Project(s):
Project No: MP-000-5(715)0--76-00
County: STATEWIDE
Type of Work: HOT MIX ASPHALT MIX
Route: MULTIPLE ROUTES Length: 0.00 miles
Location: VARIOUS LOCATIONS IN WAPELLO, WARREN, DECATUR & LUCAS CO.



